

Apex Systems

TECHNICAL SOLUTION

Requirement understood

The university seeks a secure supplier evaluation portal for 200 procurement users. The portal must import proposal PDFs, support role-based access, show traceable scores, and export results. Delivery is expected within 16 weeks.

Executive summary

Apex proposes a modular web portal with a documented REST API, event-driven ingestion, and a managed relational database. It meets the 200-user target with a tested 500-user load profile.

Proposed solution

The integration plan names SSO via SAML, procurement ERP exchange through REST, PDF text extraction, audit events, and export to JSON. Architecture diagrams identify separate ingestion, scoring, and review services.

Implementation approach and timeline

A 15-week plan assigns a project manager, two engineers, a security lead, and a tester. Milestones: discovery weeks 1-2; build weeks 3-9; integration weeks 10-12; testing weeks 13-14; handover week 15. The risk register covers ERP delays.

Commercial offer and assurance

Price and assumptions

Cost item	USD
Implementation	138,000
Annual support	22,000
First-year total	160,000

Fixed implementation fee: USD 138,000. Annual support: USD 22,000. Total first year: USD 160,000. Assumes one ERP connector and no migration of legacy files; additional connectors are priced separately.

Security and compliance

Controls include SAML SSO, least-privilege roles, encryption in transit and at rest, quarterly penetration tests, daily backups, 365-day audit retention, and an incident notification target of 24 hours. ISO 27001 certification is stated with certificate number AX-27001-24.

Support and experience

Business-hours support with a four-hour response for critical incidents and 99.5% target availability. Apex lists two similar university projects and offers references, but no named contact details.

Delivery considerations

The higher first-year price and separate connector charges may increase procurement cost.